**Evaluation Services Agreement Between**
**RDA Consulting and Daly City Police Department**

**Effective Date: _____**

## I. Recitals

a. Whereas RDA Consulting (Contractor) provides planning and grant writing, needs assessment, evaluation, training, data analysis and data mapping, leadership development and coaching, and other consulting services in the United States to City and County and State governments, non-profit organizations, and other public or private entities;

b. Whereas RDA Consulting has agreed to provide evaluation services for Daly City Police Department (Client) to evaluate the implementation of the Organized Retail Theft (ORT) Prevention Grant awarded by the Board of State and Community Corrections (BSCC); and

c. Whereas this AGREEMENT outlines the activities and deliverables that RDA will provide.

NOW, THEREFORE, in consideration of the mutual promises contained herein and other good and sufficient consideration, the receipt and adequacy of which is hereby acknowledged, the Parties hereto agree as follows:

## II. Activities and Deliverables

a) Exhibit A attached hereto lists the activities and deliverables covered by this agreement.

b) Exhibit B attached hereto lists the budget maximum, invoicing schedule, and labor rates included in this agreement.

c) This AGREEMENT will expire at the end of June 30, 2027.

## III. Compliance with Law and Professional Standards

Both parties shall comply with all applicable laws, statutes, ordinances, and administrative regulations (including, but not limited to state-promulgated professional standards and applicable zoning, health, and safety ordinances).

## IV. Confidential Information

For purposes of this Agreement, Confidential Information is defined as any information that would be generally considered to be confidential or proprietary. The Confidential Information disclosed hereunder shall remain the sole property of the Party disclosing it ("the Disclosing Party"). The Party receiving ("the Receiving Party") such Confidential Information shall have no interest in or rights with respect thereto except as expressly set forth in this Agreement. Notwithstanding the foregoing, Confidential Information does not include the following: (a) Any information that is or becomes publicly available through no wrongful act of the Receiving Party; (b) Any information that is already known by a Receiving Party or the employee or agent of that Receiving Party when received, as evidenced by documentation bearing a date prior to the date of disclosure; (c) Any information that is approved for release in writing by an authorized representative of the Disclosing Party; (d) Any information that is independently developed by a Receiving Party or that Party's employees or agents, without any access to that confidential information or

proprietary information in the Disclosing Party's possession; (e)Any information that is subsequently obtained by the receiving Party is disclosed from an independent source having no obligation of confidentiality to the disclosing Party of which the Party receiving the information is aware; and (f) Any information the disclosure of which is required by law.

Any Confidential Information that is acquired by either party shall not be disclosed, copied, sold, or given to others except as necessary for performance of the Services. Both parties shall take reasonable precautions to maintain the security of the Confidential Information.

The foregoing restrictions on disclosure shall survive the termination of this Agreement.

## V. Costs and Payment

The not-to-exceed total budget for the entire term of this agreement is $378,684.00. FY maximum budget amounts are as follows:

| Fiscal Year | Maximum Budget |
|---|---|
| **FY23/24** | $109,202.00 |
| **FY24/25** | $86,899.00 |
| **FY25/26** | $85,209.00 |
| **FY26/27** | $97,374.00 |

RDA invoices monthly for all project activities completed up to the agreed upon not-to-exceed budget total (net 30 days). Invoices will be emailed within ten business days after each month's end to: Judy Huey, jhuey@dalycity.org and addressed to Daly City Police Department, 333 90th Street, Daly City, CA 94015.

## VI. Termination on Notice

Either party may terminate this Agreement with or without cause and at any time upon giving 30 days' prior written notice to the other party (each, a termination for "Convenience" or "Cause"). Such termination will be effective on the date stated in the notice.

## VII. Record Retention & Inspection

RDA Consulting shall maintain, and provide upon request by BSCC, the Federal awarding agency, the Comptroller General of the United States, or any of their duly authorized representative, access to any books, documents, papers and records of the contractor which are directly pertinent to the program for the purpose of making audits, examinations, excerpts and transcriptions, during the project term and for a period of three (3) years thereafter unless the Daly City Police Department's written permission is given to dispose of any such material prior to such time. If any litigation, claim, negotiation, audit, or other action involving the records has been started before the expiration of the three-year period, the records must be retained until the completion of the action and resolution of all issues which arise from it or until the end of the regular three-year period, whichever is later.

## VIII. EEO Compliance

Contractor shall abide by the requirements of Executive Order 11246 as amended by Executive Order 11375 and supplemented at 41 CFR 60. These regulations prohibit discrimination against qualified individuals based on their status as protected veterans or individuals with disabilities and prohibit

discrimination against all individuals based on their race, color, religion, sex, sexual orientation, gender identity, national origin, and for inquiring about, discussing, or disclosing compensation. Moreover, these regulations require that covered prime contractors and subcontractors take affirmative action to employ and advance in employment individuals without regard to race, color, religion, sex, sexual orientation, gender identity, national origin, disability, or veteran status.

## IX. Amendments

No amendments or additions to the Agreement shall be valid unless made in writing and signed by both the approved Daly City Representative and an RDA Officer, including any attached exhibits.

## X. Signatures

Signature: _____ Date: _____

Print Name: _____ Title: _____
Daly City Police Department
333 90th Street, Daly City, CA 94015

_____ Date: _____
Amalia Freedman, CEO
RDA Consulting
330 Franklin Street, Suite 400, Oakland CA 94607

# Exhibit A: Scope of Services

## Project Understanding

The Daly City Police Department, on behalf of the Cities of Daly City, San Bruno, and San Mateo, is seeking the services of an external consultant to evaluate the implementation of the Board of State and Community Corrections (BSCC) Organized Retail Theft (ORT) Prevention Grant, awarded in September 2023. This $267 million grant program is intended to address rising rates of property crimes statewide, including ORT, Motor Vehicle Theft (MVT), and Motor Vehicle Accessory Theft (MVAT). As a part of the State Budget Act of 2022 (S.B. 154), the grant cycle runs from October 1, 2023 through June 1, 2027.

The cities of Daly City, San Bruno, and San Mateo are home to the four largest shopping malls in San Mateo County, each with over 100 stores, businesses, and restaurants, and all three cities enjoy a healthy downtown retail economy. In addition to statewide trends, property crime issues in neighboring San Francisco County and the closure of nearly half of all retail stores in San Francisco's downtown hub has increased the need for this multi-agency effort to develop and implement a set of coordinated strategies to ensure employee and customer safety and prevent significant losses to retailers and residents.

In preparing the grant application, Daly City Police Department (DCPD) conducted a comprehensive Needs Assessment to gather documentation from numerous sources to identify a set of intensifying challenges related to ORT, MVT and MVAT crimes. Recognizing that this is a regional problem that can be addressed most effectively through partnership, DCPD partnered with San Bruno and San Mateo Police Departments in their successful application to the BSCC. Together, these agencies will launch a coordinated and strategic effort that includes Community Service Officers (CSOs); an ORT Task Force; DCPD MVT and MVAT Operations; Community Awareness Campaigns; and technologies such as Starchase, C3 investigative tools, and automatic license plate readers to enhance current efforts to protect and serve.

While a regional effort is the most efficient and effective method for implementing these strategies given the permeability of municipal boundaries, it does create measurement challenges. The successful evaluator must begin with a thorough understanding of the context in each of the jurisdictions, including existing data, current strategies and challenges, key stakeholders, and any nuance in objectives. Further, the ORT Grant Program has received significant media attention and addresses a set of issues that are deeply important to retail business owners, employees, and residents. Thus, a successful evaluation will need to factor in the complexity of a multi-city and a multi-pronged intervention strategy for this public facing project.

To this end, the evaluator must be prepared to serve as a partner to the grant implementation team from the beginning, collaborating with the ORT grant team in identifying stakeholders, ensuring sufficient data sharing protocols and related guidance, monitoring data collection activities and results, assuring the security of data, and analyzing the data to prepare mid-stream findings a well as the Final Local Evaluation Report (LER) which is due to the BSCC on June 1, 2027. By joining the effort from the beginning, an experienced evaluator can help to identify successes and challenges along the way, not only with data collection, but in identifying the trends to be found in the data to assure an agile, responsive, and measurably successful program implementation.

## Project Approach

RDA believes that the function of evaluation is to strengthen the abilities of public agencies and service providers to fulfill their missions and serve their communities. We are committed to a collaborative evaluation process, working in partnership with our clients and their partners to help them articulate, design, implement, and evaluate programs that measurably achieve stated objectives. We recognize the importance of high-quality data, and our evaluations are rooted in robust, mixed method approaches that collect, analyze, and report on qualitative and quantitative data to explore targeted evaluation questions. A mixed-method approach allows us to maximize validity by examining social phenomena in different ways and from varying perspectives.

While RDA's approach to evaluation design is methodologically rigorous, it is also flexible. We recognize that evaluation activities may need to evolve in response to the realities of program implementation, particularly for new and innovative programs such as this multi-agency ORT prevention program. This flexibility allows our evaluation approaches to remain relevant and responsive to programs' emerging needs and ensures the evaluation aligns with program goals and priorities.

Further, our approach is informed by our expertise in the legal system and policing interventions and working with community members. We will leverage our knowledge, and the data capacity that the investment in the C3.ai platform will bring to the partners, to design a tailored evaluation informed by and accountable to the partners, your stakeholders, and all BSCC reporting requirements.

Highlights of RDA's approach include:

- *A collaborative and community-engaged evaluation process.* This process ensures that the evaluation methodologies are relevant, culturally informed, that qualitative data is gathered from a range of stakeholders, and the resulting findings and recommendations are responsive to expressed needs and shared in an accessible manner.
- *Actionable recommendations*. To maximize usefulness, evaluation findings that show program strengths, opportunities, and challenges must be linked with learning and action items. We work closely with our clients to develop actionable recommendations to improve the implementation process and associated outcomes.
- *A multi-level approach*. Recognizing that interventions will be implemented across jurisdictions, in different communities that may have unique compositions and features, RDA will conduct a multi-level evaluation that captures findings about the project holistically, as well as lessons learned from the implementation of interventions from across different communities.
- *A developmental approach.* This approach allows the partners to institutionalize processes and build ongoing capacity for evaluation by implementing recommendations as they are developed. Throughout our evaluation projects, RDA identifies opportunities to add value by building protocols, tools, and expertise within the client organization. These strategies foster streamlined and effective evaluations that meet clients' needs while identifying opportunities to improve program elements.

## Scope of Work

RDA's proposed evaluation of the Daly City, San Bruno, and San Mateo PD's ORT Prevention Grant is structured in four phases: 1) Project Launch & Evaluation Planning, 2) Data Collection & Analysis, 3) Reporting, and 4) Project Management & Communication. Throughout this proposal, RDA has offered potential considerations for partners that may differ from the original Narrative Proposal submitted to BSCC to strengthen the evaluation and the assessment of causation.

### Phase 1: Project Launch & Evaluation Planning

The Project Launch & Evaluation Planning phase, completed in months 1-4, lays the foundation for a successful evaluation, and serves both administrative and substantive purposes. Administratively, these activities support the development of a final work plan with agreed upon deliverables, communication procedures, and administrative practices throughout the course of the project. Substantively, this time will allow RDA to build relationships with the grant team that is comprised of the Grant Administrator, the Project Director, and any other personnel they see fit; confirm the vision and goals for the project; identify data sources; review existing evaluation materials to review to inform the evaluation design phase; and develop a thorough understanding of the community and stakeholder context. RDA and the Daly City Police Department will tailor needs as expectations are identified by the BSCC throughout the evaluation period or term of the grant. This work will culminate in a comprehensive Local Evaluation Plan (LEP). This phase will include the following activities:

- #### Project Launch
  The in-person project launch meeting with RDA and the grant team will serve to kick off the project and confirm a shared understanding of the project goals, roles and responsibilities, timeline, activities, commitments, and deliverables, as well as to plan for future project activities. In this meeting, RDA will also work with the team to identify background documentation for review and key personnel to interview. The agenda for this meeting will achieve the following objectives:

  1. Confirm project goals, objectives, scope, and timeline;
  2. Highlight key priorities, goals, and challenges of the evaluation;
  3. Discuss outcomes of interest in addition to the five outlined in the Request for Services (RFS);
  4. Discuss expectations for communication and roles and responsibilities; and
  5. Review the availability of and steps needed to access the data and documents that RDA will collect and analyze.

- #### Document Review
  RDA will conduct a careful review of background documents, as identified through the project launch meeting, to inform our understanding of the local jurisdictional context and trends in ORT, MVT, and MVAT, as well as associated intervention gaps and needs. These may include (but are not limited to) the Comprehensive Needs Assessment that was completed prior to the ORT Prevention Grant award, any relevant pre-existing partner annual, quarterly, or monthly reports or dashboards, as well as publicly available reports or media publications.

- ### Key Informant Interviews
  RDA will conduct up to four (4) key personnel interviews (either individual or small group interviews) as identified in the launch meeting. These will include representatives from the Daly City PD, San Bruno PD, and San Mateo PD. We will utilize these interviews to establish a strong foundational understanding of stakeholder priorities for the evaluation, as well as to gather initial input on jurisdictional context, challenges, and crime trends across Daly City, San Bruno, and San Mateo pertaining to ORT, MVT, and MVAT. RDA will produce an accessible graphic visualization of any differences in current and planned programs across the three partner entities, as well as nuances in objectives and the corresponding strategies to address these. This summary will inform the LEP and will guide evaluation activities. RDA will also use these interviews to identify any additional relevant background documentation for review.
- ### Local Evaluation Plan
  RDA will collaborate with DCPD and partners in the first four months to develop a comprehensive LEP that aligns with BSCC requirements. This LEP will serve as a roadmap for the evaluation processes, and will include background information about the project, project goals and evaluation questions, the evaluation methodology and design, and a project logic model. RDA proposes two evaluation plan working meetings to gather necessary information to review and revise the evaluation plan. RDA can facilitate creating or revising a logic model for the program if the program has not already completed this component. A Draft LEP will be provided with sufficient time for review prior to finalization and will be completed in time for submission to the BSCC by the deadline of April 1, 2024.

  **Consideration: Given the variety of proposed prevention strategies outlined in the BSCC proposal, RDA recommends considering a tiered implementation of intervention strategies so that the evaluator can attempt to isolate the individual impacts of certain strategies.**

## Phase 2: Data Collection & Analysis

The evaluation activities identified in this phase of the project will begin in Year 1 and will continue through Year 4. RDA will work with partners to collect quantitative data, complete a spatial analysis each month, and complete two site visits each year to collect qualitative data from partner agencies and community members directly impacted by the interventions employed in their communities. This phase will include the following activities:

- ### Baseline Data Review (Year 1)
  In the first year of the project, RDA will review each partner agency's previous crime data to establish a baseline.

  **Consideration: RDA recommends provision of at least three (3) years of data to provide a sufficient baseline for subsequent evaluative comparison.**

- ### Qualitative Data Collection Tool Development (Year 1)
- RDA will develop a series of tools for qualitative data collection, to include focus groups, interviews, or surveys as needed and site visits, to inform a nuanced understanding of local stakeholder perspectives. Areas of inquiry may include but are not limited to perceptions and experiences related to local ORT, MVT, and MVAT offenses, needs, and interventions employed as part of BSCC grant funding. In collaboration with the ORT grant team, RDA will identify appropriate stakeholder groups to participate in focus groups and/or surveys, such as retail store employees and/or patrons, officers and/or CSOs, and other community members. RDA agrees to

coordinate evaluation efforts related to C3 alongside the County's evaluator.

### Qualitative Data Collection Tool Revisions (Years 2 & 3)

In years 2 and 3 of the project, RDA will revisit the qualitative data collection tools described above and make any necessary revisions to accommodate shifts or changes in the program, project, or local context. Revision of these tools will include one round of client review, feedback, and revision each year.

- ### Site Visits (Years 1-3)

  In Year 1, RDA will complete one (1) on-site visit, and in Years 2 and 3, RDA will complete two (2) on-site visits to facilitate in-person qualitative data collection activities. Each site visit will include voluntary interviews and/or focus groups with personnel from partner agencies, retail employees and patrons, and/or community members. While RDA will need assistance from the partnering agencies in identifying and contacting individuals for interviews and/or focus groups, RDA will be responsible for coordinating the site visit activities. RDA will also use these on-site visits to facilitate in-person meetings with the ORT grant team. Funding allocated to site visits will include all travel expenses for 2-3 RDA staff members per trip. The budget also includes gift card incentives for individuals to participate in focus groups and interviews. Gift cards for locally available companies will be provided to individuals who should be compensated for their time (e.g., local residents and store employees). Pre-approval from BSCC shall be obtained prior to purchasing gift cards.

- ### Qualitative Data Analysis (Years 1-3)

  In Years 1-3, RDA will analyze qualitative data from focus groups and interviews conducted during site visits. For the analysis of focus group and interview data, RDA will review and thematically code the narratives to systematically identify recurring themes and key takeaways using NVivo software.

- ### Review of C3 Datasets (Years 1-4)

  On a quarterly basis, RDA will review de-identified C3 output data provided by agencies, or, if possible, work directly with a partner staff member to review the crime trends and track progress made toward the goals and objectives identified in the LEP. Additionally, this will provide RDA with an opportunity to discuss recommendations and modifications needed to ensure the evaluation is responsive to the project.

- ### Spatial Analysis (Years 1-4)

  On a monthly basis, RDA will use ArcGIS software to perform spatial analysis of data provided by the three partnering police departments. This will include the mapping locations targeted for intervention, and geocoding of all ORT, MVT, and MVAT crime incidents. Based on the nature and quality of the data obtained, RDA will use advanced multivariate analytical techniques to examine any spatial relationships between intervention locations and crime incidents.

## Phase 3: Reporting

RDA will use data collected as part of Phase 2 to develop a series of reports as requested by DCPD and as required by BSCC for ORT funding.

- ### Quarterly Goals and Objectives Feedback (Years 1-4)

  Once every quarter, in the month prior to the required BSCC reporting, RDA will provide a summary of the progress made toward the goals and objectives of the project. This summary will include the analysis completed using the C3ai data review and a summary of the spatial analyses, as well as crime maps, completed in the interim months between quarterly reports. RDA will work with the grant team to identify those results that merit sharing out with key stakeholders.

- ### Quarterly Reporting (Years 1-4)
  RDA will support the completion of Quarterly Reporting as required by BSCC for the ORT Prevention Grant. RDA and the grant team will collaborate to ensure all required information is included per BSCC requirements. This will include ORT grant spending, implementation of inputs (e.g., staffing, partnerships, training), description of project activities (e.g., number/type of equipment purchased or used, number of operations planned or completed), as well as outputs and outcomes of planned project activities over the preceding quarter (e.g., number of ORT/MVT/MVAT incidents and apprehensions).

  **Consideration: While the local evaluation scope follows BSCC requirements, there is a significant degree of public interest in property crimes and prevention, thus a summary memo of major findings may assist the partners in communicating to both internal and external audiences.**

- ### Local Evaluation Report (Year 4)
  In the last year of the project, RDA will begin to wind down data collection activities to shift focus to the Final Local Evaluation Report (LER). We will collaborate with the grant team to develop a comprehensive LER that aligns with BSCC requirements and that can be adapted to stakeholder communications. Finalization of this LER will include one round of client review, feedback, and revisions, and it will be completed prior to the BSCC submission date of June 1, 2027.

## Phase 4: Project Management & Communication

Throughout the duration of this project, RDA will provide continuous project management coordination and consistent communication with the project management team. This phase includes the following:

### Client Meetings & Communication

RDA is committed to consistent communication with the grant team throughout the project. In addition to ad hoc communications, RDA will facilitate a 1-hour monthly project progress call with the grant team in Years 1 and 4, and bimonthly project progress calls in Years 2 and 3. These calls will serve as a platform for continuous monitoring of project activities and for addressing any concerns that may arise. During each call, RDA will provide the team with updates on the project's status, discuss any issues or challenges, and address any other topics of concern/interest, including development of both the LEP and the LER. RDA will facilitate these meetings and provide minutes that record next steps for both the RDA and grant teams. At the end of each project year, RDA will conduct a debrief as part of the project progress meeting to ensure that both the RDA and grant teams begin the next year with shared expectations and objectives. RDA agrees to attend BSCC meetings related to data evaluation, LEP, and LERs. The first such meeting is on 1/24/24 at 10am PST.

### Project Management & Internal Meetings

RDA will provide continuous project management, coordination, and support. This will include regular internal communication among our project team to ensure the project's progress is closely monitored to meet the needs of the grant team. RDA's Project Manager and Project Sponsor will meet with our RDA Subject Matter Experts (SME) monthly to discuss progress on activities and project timeline. The Project Manager will monitor the project progress and communicate with the grant team as needed about any administrative matters related to management of the project work plan and budget.

### Assistance from the Grant Team

RDA structures our approach to ensure an active launch phase in which we may learn as much as possible about the background, context, and objectives of the project, and facilitates regular project progress

meetings to track progress and address any issues that may arise. Creating a strong foundation of project communication from the start, the RDA team will move the project forward independently, using these practices to minimize day-to-day involvement from the client.

To ensure the success of this engagement, RDA requires the following support in partnership from the grant team:

- Assign a member of **staff to serve as the primary point of contact** who will participate in regular project progress meetings and remain available to address or escalate any issues that may arise. RDA welcomes a primary point of contact for each partner; should the grant team elect to assign as single point of contact, that individual should be equipped to respond to questions on behalf of the team.
- **Respond in a timely fashion** to information inquiries, requests for information, and deliverable reviews. Reasonable timelines will be discussed and agreed upon during the development and planning phase.
- **Provide data for the project**, including details of existing and planned ORT/MVT/MVAT prevention programs and resource deployment, and participants for qualitative data collection efforts; fill out templates provided by RDA; and assist in obtaining secondary data.
- Proactively **introduce the RDA team to project stakeholders** through participation in meetings and both formal and informal communication.

In addition, the following support will be necessary to achieve the project objectives within the proposed budget and timeline:

- **Assist with coordinating logistics** for the site visits and focus groups, when appropriate.
- **Coordinate partner review of tools and deliverables and integrate feedback** from staff to support revisions.

# Exhibit B Cost Proposal

RDA proposes a maximum budget of **$378,684** for this engagement. The cost proposal is inclusive of all personnel, fringe benefit, materials, equipment, insurance, communications, indirect, facilities, and administrative costs that will be incurred over the course of the proposed project. RDA will provide the services described in Exhibit A according to the proposed schedule that may be altered to adapt to emerging needs. The budget and timeline are detailed in the tables on the following pages.

The hours proposed for staff on each task per year are estimates and may be adjusted during the project. However, RDA will not exceed the total budget amount in the contract. RDA invoices monthly for all project activities completed up to the agreed upon not-to-exceed budget total. A list of all RDA staff positions and their fully loaded hourly rates are below in the event they are called upon to contribute to the project.

## Labor Rate Table

| Position | Hourly Rate |
|---|---|
| Chief Executive Officer (CEO) | $300 |
| Chief Operating Officer (COO) | $275 |
| VP Consulting Services | $250 |
| Associate Director | $235 |
| Consulting Manager | $220 |
| Subject Matter Expert (Subcontractor) | $200 |
| Senior Consultant | $190 |
| Consultant | $165 |
| Associate | $140 |
| Consulting Assistant | $110 |

## Project Expenses

Project expenses have been budgeted for travel and focus group/interview incentives. These expenses will be included for reimbursement on the invoices for the month in which the expenses were incurred and are included in the agreed upon not-to-exceed budget total.

## Budget & Timeline Year 1 (January 15 - June 30, 2024)

| ***YEAR 1 FY23/24*** | *Project Month* Jan | Feb | Mar | Apr | May | Jun | *Associate Director* ($235/hr) | *Consulting Manager* ($220/hr) | *Quant Analyst (Consultant)* ($165/hr) | *Qual Analyst (Consultant)* ($165/hr) | *SME (Sub)* ($200/hr) | *SME (Sub)* ($200/hr) | *Total Hours* | *Total Cost* |
|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|
| ***Phase 1: Project Launch*** | | | | | | | | | | | | | | |
| Operational Launch | ■ | ■ | | | | | 4 | 4 | 2 | 2 | 2 | 2 | 16 | $ 3,280.00 |
| Project Launch | ■ | ■ | | | | | 10 | 10 | 4 | 4 | 4 | 10 | 42 | $ 8,670.00 |
| Document Review | ■ | ■ | | | | | | 6 | 4 | 4 | 6 | 6 | 26 | $ 5,040.00 |
| Key Informant Interviews | ■ | ■ | | | | | | 4 | | 12 | 8 | | 24 | $ 4,460.00 |
| Local Evaluation Plan | ■ | ■ | ■ | | | | 6 | 16 | 20 | 25 | 8 | 6 | 81 | $ 15,155.00 |
| **Phase 1 Subtotal** | | | | | | | 20 | 40 | 30 | 47 | 28 | 24 | 189 | $ 36,605.00 |
| ***Phase 2: Data Collection & Analysis*** | | | | | | | | | | | | | | |
| Review Baseline Data | ■ | ■ | | | | | | 3 | 6 | | 3 | 6 | 18 | $ 3,450.00 |
| Qual Data Collection Tool Development | | | | ■ | ■ | | 1 | 8 | | 16 | 5 | 5 | 35 | $ 6,635.00 |
| Site Visits | | | | | | ■ | | 24 | | 20 | 20 | | 64 | $ 12,580.00 |
| Qualitative Data Analysis | | | | | | ■ | | 15 | | 15 | 15 | | 45 | $ 8,775.00 |
| Review of C3 Datasets | ■ | ■ | | ■ | | | | 8 | 8 | | | 4 | 20 | $ 3,880.00 |
| Spatial Analysis | ■ | ■ | ■ | ■ | ■ | ■ | | 4 | 16 | | | 10 | 30 | $ 5,520.00 |
| **Phase 2 Subtotal** | | | | | | | 1 | 62 | 30 | 51 | 43 | 25 | 212 | $ 40,840.00 |
| ***Phase 3: Reporting*** | | | | | | | | | | | | | | |
| Quarterly Goals & Objectives Feedback | ■ | ■ | | ■ | | | 2 | 4 | 4 | | 2 | 2 | 14 | $ 2,810.00 |
| Quarterly Reporting | | ■ | | | ■ | | 2 | 4 | | 8 | | | 14 | $ 2,670.00 |
| **Phase 3 Subtotal** | | | | | | | 4 | 8 | 4 | 8 | 2 | 2 | 28 | $ 5,480.00 |
| ***Phase 4: Project Management & Communication*** | | | | | | | | | | | | | | |
| Client Meetings & Communication | ■ | ■ | ■ | ■ | ■ | ■ | 7 | 12 | 7 | 7 | 7 | 7 | 47 | $ 9,395.00 |
| Project Management & Internal Meetings | ■ | ■ | ■ | ■ | ■ | ■ | 4 | 21 | 7 | 7 | 6 | 6 | 51 | $ 10,270.00 |
| **Phase 4 Subtotal** | | | | | | | 11 | 33 | 14 | 14 | 13 | 13 | 98 | $ 19,665.00 |
| **Sub Total** | | | | | | | **36** | **143** | **78** | **120** | **86** | **64** | **527** | **$ 102,590** |
| ***Direct Expenses:*** | | | | | | | | | | | | | | |
| Survey / Focus Group Incentives | | | | | | | | | | | | | | $ 500.00 |
| Travel Expenses | | | | | | | | | | | | | | $ 6,112.00 |
| **Grand Total** | | | | | | | | | | | | | | **$ 109,202.00** |

## Budget & Timeline Year 2 (July 1, 2024 - June 30, 2025)

| YEAR 2 FY24/25 | Project Month<br>Jul Aug Sep Oct Nov Dec Jan Feb Mar Apr May Jun | Associate Director ($235/hr) | Consulting Manager ($220/hr) | Quant Analyst (Consultant) ($165/hr) | Qual Analyst (Consultant) ($165/hr) | SME (Sub) ($200/hr) | SME (Sub) ($200/hr) | Total Hours | Total Cost |
|---|---|---|---|---|---|---|---|---|---|
| ***Phase 2: Data Collection & Analysis*** | | | | | | | | | |
| Qual Data Collection Tool Revisions | | 1 | 5 | | 12 | 8 | | 26 | $ 4,915.00 |
| Site Visits | | | 24 | | 20 | 20 | 24 | 88 | $ 17,380.00 |
| Qualitative Data Analysis | | | 15 | | 15 | 15 | 15 | 60 | $ 11,775.00 |
| Review of C3 Datasets | | 1 | 4 | 16 | | 4 | 8 | 33 | $ 6,155.00 |
| Spatial Analysis | | | 4 | 24 | | | 12 | 40 | $ 7,240.00 |
| **Phase 2 Subtotal** | | 2 | 52 | 40 | 47 | 47 | 59 | 247 | $ 47,465.00 |
| ***Phase 3: Reporting*** | | | | | | | | | |
| Quarterly Goals & Objectives Feedback | | 2 | 8 | 16 | | 4 | 4 | 34 | $ 6,470.00 |
| Quarterly Reporting | | 2 | 4 | | 12 | | | 18 | $ 3,330.00 |
| **Phase 3 Subtotal** | | 4 | 12 | 16 | 12 | 4 | 4 | 52 | $ 9,800.00 |
| ***Phase 4: Project Management & Communication*** | | | | | | | | | |
| Client Meetings & Communication | | 7 | 14 | 4 | 7 | 4 | 4 | 40 | $ 8,140.00 |
| Project Management & Internal Meetings | | 6 | 24 | 16 | 16 | 10 | 10 | 82 | $ 15,970.00 |
| **Phase 4 Subtotal** | | 13 | 38 | 20 | 23 | 14 | 14 | 122 | $ 24,110.00 |
| **Sub Total** | | **19** | **102** | **76** | **82** | **65** | **77** | **421** | **$ 81,375.00** |
| ***Direct Expenses:*** | | | | | | | | | |
| Survey / Focus Group Incentives | | | | | | | | | $ 1,000.00 |
| Travel Expenses | | | | | | | | | $ 4,524.00 |
| **Grand Total** | | | | | | | | | **$ 86,899.00** |

## Budget & Timeline Year 3 (July 1, 2025 - June 30, 2026)

| YEAR 3 FY25/26 | Project Month: July | Aug | Sep | Oct | Nov | Dec | Jan | Feb | Mar | Apr | May | Jun | Associate Director ($235/hr) | Consulting Manager ($220/hr) | Quant Analyst (Consultant) ($165/hr) | Qual Analyst (Consultant) ($165/hr) | SME (Sub) ($200/hr) | SME (Sub) ($200/hr) | Total Hours | Total Cost |
|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|
| ***Phase 2: Data Collection & Analysis*** | | | | | | | | | | | | | | | | | | | | |
| Qual Data Collection Tool Revisions | | | | ■ | ■ | | | | | | | | 1 | 5 | | 12 | 5 | | 23 | $ 4,315.00 |
| Site Visits | | | | | | ■ | | | | | | ■ | | 24 | | 20 | 20 | 24 | 88 | $ 17,380.00 |
| Qualitative Data Analysis | ■ | | | | | ■ | ■ | | | | | ■ | | 15 | | 15 | 15 | 15 | 60 | $ 11,775.00 |
| Review of C3 Datasets | | ■ | | | ■ | | | ■ | | | ■ | | 1 | 8 | 16 | | 4 | 8 | 37 | $ 7,035.00 |
| Spatial Analysis | ■ | ■ | ■ | ■ | ■ | ■ | ■ | ■ | ■ | ■ | ■ | ■ | | 6 | 24 | | | 12 | 42 | $ 7,680.00 |
| **Phase 2 Subtotal** | | | | | | | | | | | | | 2 | 58 | 40 | 47 | 44 | 59 | 250 | $ 48,185.00 |
| ***Phase 3: Reporting*** | | | | | | | | | | | | | | | | | | | | |
| Quarterly Goals & Objectives Feedback | | ■ | | | ■ | | | ■ | | | ■ | | 2 | 8 | 12 | | 4 | 8 | 34 | $ 6,610.00 |
| Quarterly Reporting | | | ■ | | | ■ | | | ■ | | | ■ | 2 | 4 | | 12 | 4 | | 22 | $ 4,130.00 |
| **Phase 3 Subtotal** | | | | | | | | | | | | | 4 | 12 | 12 | 12 | 8 | 8 | 56 | $ 10,740.00 |
| ***Phase 4: Project Management & Communication*** | | | | | | | | | | | | | | | | | | | | |
| Client Meetings & Communication | | ■ | | | ■ | | | ■ | | | ■ | | 2 | 10 | 4 | 4 | 2 | 2 | 24 | $ 4,790.00 |
| Project Management & Internal Meetings | ■ | ■ | ■ | ■ | ■ | ■ | ■ | ■ | ■ | ■ | ■ | ■ | 6 | 24 | 16 | 16 | 10 | 10 | 82 | $ 15,970.00 |
| **Phase 4 Subtotal** | | | | | | | | | | | | | 8 | 34 | 20 | 20 | 12 | 12 | 106 | $ 20,760.00 |
| **Sub Total** | | | | | | | | | | | | | **14** | **104** | **72** | **79** | **64** | **79** | **412** | **$ 79,685.00** |
| ***Direct Expenses:*** | | | | | | | | | | | | | | | | | | | | |
| Survey / Focus Group Incentives | | | | | | | | | | | | | | | | | | | | $ 1,000.00 |
| Travel Expenses | | | | | | | | | | | | | | | | | | | | $ 4,524.00 |
| **Grand Total** | | | | | | | | | | | | | | | | | | | | **$ 85,209.00** |

## Budget & Timeline Year 4 (July 1, 2026 - June 30, 2027)

| ***YEAR 4 FY 26/27*** | *Project Month* July Aug Sep Oct Nov Dec Jan Feb Mar Apr May Jun | *Associate Director* ($235/hr) | *Consulting Manager* ($220/hr) | *Quant Analyst (Consultant)* ($165/hr) | *Qual Analyst (Consultant)* ($165/hr) | *SME (Sub)* ($200/hr) | *SME (Sub)* ($200/hr) | *Total Hours* | *Total Cost* |
|---|---|---|---|---|---|---|---|---|---|
| ***Phase 2: Data Collection & Analysis*** | | | | | | | | | |
| Qual Data Collection Tool Revisions | | 1 | 2 | | 6 | 1 | | 10 | $ 1,865.00 |
| Site Visits | | | 24 | | 20 | 20 | 24 | 88 | $ 17,380.00 |
| Qualitative Data Analysis | | | 15 | | 15 | 15 | 15 | 60 | $ 11,775.00 |
| Review of C3 Datasets | | | 4 | 8 | | 2 | 2 | 16 | $ 3,000.00 |
| Spatial Analysis | | | 2 | 20 | | | 11 | 33 | $ 5,940.00 |
| **Phase 2 Subtotal** | | 1 | 47 | 28 | 41 | 38 | 52 | 207 | $ 39,960.00 |
| ***Phase 3: Reporting*** | | | | | | | | | |
| Quarterly Goals & Objectives Feedback | | 1 | 4 | 6 | | 2 | 4 | 17 | $ 3,305.00 |
| Quarterly Reporting | | 2 | 4 | | 6 | | | 12 | $ 2,340.00 |
| Local Evaluation Report (LER) | | 10 | 20 | 40 | 25 | 18 | 18 | 131 | $ 24,675.00 |
| **Phase 3 Subtotal** | | 13 | 28 | 46 | 31 | 20 | 22 | 160 | $ 30,320.00 |
| ***Phase 4: Project Management & Communication*** | | | | | | | | | |
| Client Meetings & Communication | | 6 | 12 | | 6 | 3 | 3 | 30 | $ 6,240.00 |
| Project Management & Internal Meetings | | 6 | 24 | 18 | 18 | 8 | 8 | 82 | $ 15,830.00 |
| **Phase 4 Subtotal** | | 12 | 36 | 18 | 24 | 11 | 11 | 112 | $ 22,070.00 |
| **Sub Total** | | **26** | **111** | **92** | **96** | **69** | **85** | **479** | **$ 92,350.00** |
| ***Direct Expenses:*** | | | | | | | | | |
| Survey / Focus Group Incentives | | | | | | | | | $ 500.00 |
| Travel Expenses | | | | | | | | | $ 4,524.00 |
| **Grand Total** | | | | | | | | | **$ 97,374.00** |